
 
STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 

 

Division of Facilities Construction and Management 
DFCM 

 
 
BIDS COVERING: Date: November 24, 2008 
 
HVAC SYSTEM RENOVATION – ADMINISTRATION BUILDING DFCM Project No:  07183500 
DEPARTMENT OF NATURAL RESOURCES  Estimate: $2,119,970 
SALT LAKE CITY, UTAH Project Manager: Craig Wessman 
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Broderick & Henderson Construction  2 $   761,700 $  65,000 $  94,400 $  94,700 $1,015,800 April 30, 2009 
Big-D Construction Corp  2 $   952,938 $  66,920 $  88,602 $  97,459 $1,205,919 April 30, 2009 
Garff Construction Corp  2 $   964,000 $  61,600 $  93,900 $  93,500 $1,213,000 April 30, 2009 
Continental Engrg & Construction Inc.  2 $1,029,000 $  69,054 $  84,509 $  85,882 $1,268,445 April 30, 2009 
Onyx Construction LLC  2 $1,004,000 $  65,750 $  99,500 $  99,700 $1,268,950 April 30, 2009 
Arnell-West Inc.  2 $1,025,000 $  67,153 $  99,000 $  99,250 $1,290,403 April 30, 2009 
McCullough Engineering & Contracting  2 $1,037,000 $  71,000 $  97,000 $  97,000 $1,302,000 April 30, 2009 
Entelen Design-Build LLC  2 $   984,391 $117,021 $122,242 $122,060 $1,345,714 April 30, 2009 
Wade Payne Construction Inc.  2 $1,065,000 $  87,000 $  97,000 $  98,000 $1,347,000 April 30, 2009 
Benstog Construction Corp  2 $1,347,138 - - - $1,347,138 April 30, 2009 
Keller Construction Inc.  2 $1,107,000 $  85,000 $  98,900 $  99,000 $1,389,900 April 30, 2009 
Chad Husband Construction Inc.  2 $1,095,416 $  98,700 $  98,500 $  98,700 $1,391,316 April 30, 2009 
Darrell W. Anderson Construction  2 $1,125,000 $  60,000 $  91,000 $  91,000 $1,367,000 April 30, 2009 
Hughes General Contractors Inc  2 $1,141,000 $  73,000 $  96,000 $  96,000 $1,406,000 April 30, 2009 

 
I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Monday, November 24, 2008 at 3:00 PM 
 
____________________________________ 
Marla Workman, Contract Coordinator 
 
 
Sublists are to be submitted to DFCM no later than 3:00 PM on Tuesday, November 25, 2008.  Contractors whose sublists are received after 3:00 PM will be 
disqualified.  


